



**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION**

CONSTRUCTION DIVISION
SUITE 700, JAMES K. POLK BUILDING
505 DEADERICK STREET
NASHVILLE, TENNESSEE 37243-1402
(615) 741-2414

JOHN C. SCHROER
COMMISSIONER

BILL HASLAM
GOVERNOR

June 10, 2016

Re: ADDENDUM #1
Contract No. CNQ226
Project No. BR-STP-76(75), 38007-3228-94
Haywood County
Letting Date: June 24, 2016

To Whom It May Concern:

This addendum revises the cover page of the proposal and the contract completion date. The contract completion date is amended to on or before August 31, 2018. It is the bidder's responsibility to notify all affected manufacturers, suppliers and subcontractors of this information.

Sincerely,

A handwritten signature in cursive script that reads "Jason Blankenship".

Jason Blankenship, P.E.
Assistant Director of Construction

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION



PROPOSAL CONTRACT

FOR THE CONSTRUCTION OF

Contract No. CNQ226

HAYWOOD COUNTY

Project No. BR-STP-76(75), 38007-3228-94 (PIN 083843.01)

The construction of a concrete Bulb-Tee beam bridge on S.R. 76 over the Hatchie River (L.M. 8.98), including grading, drainage and paving.

Project Length - 0.204 miles

Completion Time - On or before 8/31/2018

The DBE goal for this contract is 9%.

AT AN ESTIMATED COST OF \$_____

By _____

City, St. _____

Surety _____